| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/07/05
PAGE : 260 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 839, 025. 36 ROUTE : 311
CALL ORDER : 260 CONTRACT ID : R -27686-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 01/19/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 05/01/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
OTHERS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOW BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1, 635, 000. 00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTOR $ 1,932,188.66 118.1767%
3 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 1,933, 000.00 118.2263%
[( 1 ) 35-2040801 | 2 ) 35-1357381 [( 3 ) 35-1618530
| GOHVANN ASPHALT & CONSTR, | | O MARA, DAVE CONTRACTCR | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TRAFFIC SI GNAL, NEW
I I I
0001 105- 06845 LUMP |  19193. 76000 19193.76]  54370. 00000 54370.00]  55000. 00000 55000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 14.000 MBS | 1400. 00000 19600. 00| 1100. 00000 15400. 00| 1600. 00000 22400. 00
FI ELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL | | |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  81000. 00000 81000. 00|  86495. 00000 86495. 00|  95000. 00000 95000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0006 202-02241 37.000 m | 32..80000 1213. 60| 71. 00000 2627. 00| 2.00000 74. 00
GUARDRAI L, REMOVE | | |
0007 202-02245 10. 000 EACH | 400. 00000 4000. 00| 450. 00000 4500. 00| 220. 00000 2200. 00
TREE, 150 mm REMOVE [ [ |
0008 202-02271 1.000 EACH | 400. 00000 400. 00| 1000. 00000 1000. 00| 275. 00000 275. 00
HEADWALL, REMOVE | | [
0009 202-02278 73.000 m | 14. 00000 1022. 00| 16. 00000 1168. 00| 20. 00000 1460. 00
CURB, CONCRETE, REMOVE | | I
0010 202-02279 177.000 m | 14. 00000 2478. 00| 18. 00000 3186. 00| 40. 00000 7080. 00
CURB AND GUTTER, REMOVE [ [ |
0011 202-03000 LUWP | 6400. 00000 6400. 00|  19250. 00000 19250. 00|  20000. 00000 20000. 00
I

HOUSES AND BUI LDI NGS, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 07/ 05
PAGE : 260 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 839, 025. 36 ROUTE : 311
CALL ORDER : 260 CONTRACT ID : R -27686-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| 1 ) 35-2040801 [( 2 ) 35-1357381 [( 3 ) 35-1618530
| GOHVANN ASPHALT & CONSTR, | | O MARA, DAVE CONTRACTCR | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0012 202-60820 6991.000 n2 | 2. 50000 17477. 50| 2. 20000 15380. 20| 2.00000 13982. 00
SURFACE M LLI NG, ASPHALT | | |
0013 202- 78515 LUWP | 5843. 41000 5843. 41| 6350. 00000 6350. 00| 5900. 00000 5900. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0014 202-96133 159.000 m | 35. 00000 5565. 00| 45. 00000 7155. 00| 30. 00000 4770. 00
Pl PE, REMOVE | | |
0015 203-02000 9788.000 n8 | 16. 00000 156608. 00| 16. 25000 159055. 00| 17. 00000 166396. 00
EXCAVATI ON, COWMON | |
0016 205-02236 23.000 EACH | 60. 00000 1380. 00| 62. 00000 1426. 00| 60. 00000 1380. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ | |
0017 205-06932 83.000 m | 10. 45000 867. 35| 12. 00000 996. 00| 10. 50000 871. 50
TEMPORARY CHECK DAM STRAW BALES | [ |
0018 205-06937 1930.000 m | 4. 55000 8781. 50| 4.00000 7720. 00 4. 60000 8878. 00
TEMPORARY SI LT FENCE | | |
0019 207-08263 13725.400 n2 | 6. 50000 89215. 10| 10. 00000 137254. 00| 7.50000 102940. 50
SUBGRATE TREATMENT, TYPE I A | | |
0020 211-07454 575.000 n8 | 28. 00000 16100. 00| 54. 00000 31050. 00| 32. 00000 18400. 00
STRUCTURE BACKFI LL | | |
0021 301-07448 1611.000 My | 15. 00000 24165. 00| 17. 00000 27387. 00| 22. 00000 35442. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0022 302-06464 337.000 n8 | 50. 00000 16850. 00| 43. 00000 14491. 00| 60. 00000 20220.00
SUBBASE FOR PCCP | |
0023 401-07334 1879.000 My | 48. 00000 90192. 00| 50. 00000 93950. 00| 51. 00000 95829. 00
QC/ QA HWVA, 3, 76, SURFACE, 9.5 nm | | |
0024 401-07403 2780.000 My | 39. 00000 108420. 00| 41. 00000 113980. 00| 44. 50000 123710. 00
QC/ QA HWVA, 3, 76, |NTERVEDI ATE, 19.0 mm | | |
0025 401-07408 4965.000 My | 32. 00000 158880. 00| 34. 00000 168810. 00| 38. 50000 191152. 50
QC/ QA HVA, 3, 64, BASE, 25.0 nm | | |
0027 402-07451 332.000 My | 42.00000 13944. 00| 53. 00000 17596. 00| 51. 00000 16932. 00
HVA, TYPE B, WEDGE AND LEVEL | [ |
0030 406- 05520 14.000 My | 225. 00000 3150. 00| 220. 00000 3080. 00| 220. 00000 3080. 00
ASPHALT FOR TACK COAT | | [
0031 502-06327 1499.000 2 | 48. 00000 71952. 00| 48. 00000 71952. 00| 80. 00000 119920. 00
POCP, 250 mm | | [
0032 601-01522 2.000 EACH | 2200. 00000 4400. 00| 2300. 00000 4600. 00| 2200. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE TGB [ | |
0033 601-94689 2.000 EACH | 2340. 00000 4680. 00| 2500. 00000 5000. 00| 2340. 00000 4680. 00
I

GUARDRAI L END TREATMENT, CS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 07/ 05
PAGE : 260 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 839, 025. 36 ROUTE : 311
CALL ORDER : 260 CONTRACT ID : R -27686-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1357381 [( 3 ) 35-1618530
| GOHVANN ASPHALT & CONSTR , | | O MARA, DAVE CONTRACTCR | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0034 601-99105 53.000 m | 49. 95000 2647. 35 54. 00000 2862. 00| 50. 00000 2650. 00
GUARDRAI L, W BEAM 1.905 m SPAC NG | | |
0035 605-06120 84.000 m | 65. 00000 5460. 00| 105. 00000 8820. 00| 65. 00000 5460. 00
CURB, CONCRETE | | |
0036 605-06140 327.000 m | 59. 00000 19293. 00| 90. 00000 29430. 00| 60. 00000 19620. 00
CURB AND GUTTER, CONCRETE | | |
0037 605-06215 166.000 m | 115. 00000 19090. 00| 140. 00000 23240. 00| 120. 00000 19920. 00
CENTER CURB, D, CONCRETE | | |
0038 605-94811 1.000 EACH | 500. 00000 500. 00| 525. 00000 525. 00| 500. 00000 500. 00
CURB TURNOUT | | |
0039 607-92007 73.000 m | 275. 00000 20075. 00| 250. 00000 18250. 00| 200. 00000 14600. 00
PAVED SIDE DI TCH, L, MDD Fl ED [ | [
0041 611-05330 416.000 n2 | 40. 50000 16848. 00| 64. 00000 26624. 00| 41. 00000 17056. 00
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 mm | [ |
0042 611-06497 9.000 EACH | 180. 00000 1620. 00| 190. 00000 1710. 00| 200. 00000 1800. 00
MAI LBOX ASSEMBLY, S| NGLE | | [
0043 611-95023 1.000 EACH | 180. 00000 180. 00| 155. 00000 155. 00| 100. 00000 100. 00
MAl LBOX ASSEMBLY, RESET [ [ |
0044 615-06490 76.000 EACH | 106. 00000 8056. 00| 115. 00000 8740. 00| 110. 00000 8360. 00
R GHT OF VAY MARKER | [ |
0045 621-01004 6.000 EACH | 315. 00000 1890. 00| 340. 00000 2040. 00| 325. 00000 1950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621- 06560 10403.000 2 | 0. 34000 3537. 02| 0. 37000 3849. 11| 0. 35000 3641. 05
MULCHED SEEDI NG U | | |
0047 621-06574 4852.000 2 | 3. 05000 14798. 60| 3. 30000 16011. 60| 3. 25000 15769. 00
SODDI NG | | |
0048 714-02802 304.000 n2 | 260. 00000 79040. 00| 230. 00000 69920. 00| 75. 00000 22800. 00
RETAI N NG WALL, PRECAST CONCRETE UNITS | | |
0049 714-99348 3.000 m | 1800. 00000 5400. 00| 2480. 00000 7440. 00| 2800. 00000 8400. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1500 mm x 900 mm | | [
0050 715-05149 447.000 m | 75. 00000 33525. 00| 96. 00000 42912. 00| 150. 00000 67050. 00
PIPE, TYPE 2, CIROULAR 300 mm [ | |
0051 715-05151 186.000 m | 85. 00000 15810. 00| 108. 00000 20088. 00| 175. 00000 32550. 00
PIPE, TYPE 2, CO/ROULAR 375 mm [ | |
0052 715-05152 57.000 m | 90. 00000 5130. 00| 136. 00000 7752. 00| 175. 00000 9975. 00
I

PIPE, TYPE 2, G RCUAR 450 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/07/ 05
PAGE : 260 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 839, 025. 36 ROUTE : 311
CALL ORDER : 260 CONTRACT ID : R -27686-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1357381 |( 3 ) 35-1618530
| GOHVANN ASPHALT & CONSTR, | | O MARA, DAVE CONTRACTCR | AVERI CAN OONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e meeeeeeo-
0053 715-05169 42.000 m | 85. 00000 3570. 00| 122. 00000 5124. 00| 180. 00000 7560. 00
PIPE, TYPE 3, ORCULAR 375 nm | | [
0054 715-05171 27.000 m | 90. 00000 2430. 00| 137. 00000 3699. 00| 200. 00000 5400. 00
PIPE, TYPE 3, CIROULAR 450 mm | | |
0055 715-05173 17.000 m | 132. 00000 2244. 00| 211. 00000 3587. 00| 270. 00000 4590. 00
PIPE, TYPE 3, CIROULAR 600 mm [ | |
0056 715-05756 2.000 m | 370. 00000 740. 00| 170. 00000 340. 00| 320. 00000 640. 00
Pl PE EXTENSI ON, O RCULAR 300 mm | | |
0057 715-26728 1.000 EACH | 2900. 00000 2900. 00| 2470. 00000 2470. 00| 4500. 00000 4500. 00
GRATED BOX END SECTION, 11, 4:1, 300 nm | | |
0058 715-26789 1.000 EACH|  11000.00000 11000. 00|  11850. 00000 11850. 00|  15000. 00000 15000. 00
GRATED BOX END SECTION, |, 4:1, 1500 mm | | |
0059 715-46000 2.000 EACH | 200. 00000 400. 00| 192. 00000 384. 00| 550. 00000 1100. 00
Pl PE END SECTION, 300 nm | | |
0060 715-46005 9.000 EACH | 220. 00000 1980. 00| 207. 00000 1863. 00| 550. 00000 4950. 00
Pl PE END SECTION, 375 nm | | |
0061 715-46010 1.000 EACH | 250. 00000 250. 00| 227. 00000 227. 00| 600. 00000 600. 00
Pl PE END SECTION, 450 nm | | |
0062 715-97687 2.000 EACH | 3700. 00000 7400. 00| 4030. 00000 8060. 00| 7100. 00000 14200. 00
GRATED BOX END SECTION, |, 4:1, 600 mm | | |
0063 715-97834 7.000 EACH | 2800. 00000 19600. 00| 2930. 00000 20510. 00| 5200. 00000 36400. 00
GRATED BOX END SECTION, |1, 4:1, 450 nm | | |
0064 720- 44000 1.000 EACH | 300. 00000 300. 00| 975. 00000 975. 00| 500. 00000 500. 00
CASTING ADJUST TO GRADE | | |
0065 720- 45010 2.000 EACH | 1600. 00000 3200. 00| 1260. 00000 2520. 00| 1500. 00000 3000. 00
INLET, A3 | | |
0066 720-45070 9.000 EACH | 2000. 00000 18000. 00| 2880. 00000 25920. 00| 2500. 00000 22500. 00
INLET, PI12A | | |
0067 720-45110 1.000 EACH | 1600. 00000 1600. 00| 1260. 00000 1260. 00| 1600. 00000 1600. 00
INLET, A3, MODIFIED [ | [
0068 720-45130 1.000 EACH | 1600. 00000 1600. 00| 1135. 00000 1135. 00| 1500. 00000 1500. 00
INLET, E7, MODIFIED [ [ [
0069 720-45135 3.000 EACH | 1600. 00000 4800. 00| 1135. 00000 3405. 00| 1400. 00000 4200. 00
INLET, F7, MODIFlED | | |
0070 720-45410 8.000 EACH | 1800. 00000 14400. 00| 2160. 00000 17280. 00| 2700. 00000 21600. 00
MANHOLE, C4 | | |
0071 720-94612 1.000 EACH | 4600. 00000 4600. 00| 4165. 00000 4165. 00| 4000. 00000 4000. 00
MANHOLE, K4 | | |
0072 720-98174 1.000 EACH | 1800. 00000 1800. 00| 2145. 00000 2145. 00| 2200. 00000 2200. 00
|

I NLET, B15 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/07/05
PACE : 260 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 839, 025. 36 ROUTE : 311
CALL ORDER : 260 CONTRACT ID : R -27686-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 35 2040801 [( 2 ) 35-1357381 [( 3 ) 35-1618530
| GOHVANN ASPHALT & CONSTR, | | O MARA, DAVE CONTRACTCR | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0073 720- 98555 3.000 EACH | 1800. 00000 5400. 00| 2145. 00000 6435. 00| 2200. 00000 6600. 00
I NLET, C15 [ |
0074 801-04308 4.000 EACH | 210. 00000 840. 00| 220. 00000 880. 00| 215. 00000 860. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0075 801- 06640 60.000 EACH | 89. 00000 5340. 00| 95. 00000 5700. 00| 95. 00000 5700. 00
CONSTRUCTI ON SI GN, A [ |
0076 801-06775 UVP |  28630. 00000 28630.00| 102780. 00000 102780.00]  39049. 15000 39049. 15
MAI NTAI NI NG TRAFFI C | [ [
0077 801-07119 86.000 m | 40. 00000 3440. 00| 42. 00000 3612. 00| 40. 00000 3440. 00
BARRI CADE, I11-B | [ |
0078 802-05701 63.000 m | 45. 08000 2840. 04 49. 00000 3087. 00| 45. 25000 2850. 75
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE I I I
0079 802-05702 38.000 m | 44. 97000 1708. 86 49. 00000 1862. 00| 45. 00000 1710. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | [
0080 802- 76025 19.000 n2 | 178. 00000 3382. 00| 190. 00000 3610. 00 180. 00000 3420. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm TH CKNESS |
0081 802-76035 5.000 n2 | 406. 14000 2030. 70| 440. 00000 2200. 00 410. 00000 2050. 00

SI GN, SHEET, ENCAPSULATED LENS W TH [ [

LEGEND 2. 54 nm THI CKNESS | |
0082 802-76045 8.000 nR | 231. 24000 1849. 92| 250. 00000 2000. 00

|

I

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE, TS2, TYPE | |

235. 00000 1880. 00
SIGN, SHEET ENCAPSULATED LENS W TH
LEGEND, 3.18 nm TH CKNESS
0083 805-01815 9.000 EACH | 1789. 95000 16109. 55| 1945. 00000 17505. 00 1800. 00000 16200. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 | |
0084 805-01842 23.000 EACH | 702. 98000 16168. 54| 765. 00000 17595. 00 705. 00000 16215. 00
HANDHOLE, SI GNAL | |
0085 805-01893 LUWP | 3036. 56000 3036. 56| 550. 00000 550. 00| 3100. 00000 3100. 00
MAI NTAI NI NG TRAFFI C SI GNAL | | |
0086 805-02087 LUWP | 1678. 43000 1678. 43| 1825. 00000 1825. 00| 1700. 00000 1700. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0087 805- 02202 5.000 EACH | 779. 48000 3897. 40| 850. 00000 4250. 00| 780. 00000 3900. 00
SI GNAL DETECTOR HOUSI NG, DOUBLE | | |
0088 805- 06592 1160.000 m | 40. 99000 47548. 40| 44. 00000 51040. 00| 41. 00000 47560. 00
CONDUI T, STEEL, GALVAN ZED, 50nm | |
0089 805- 06834 3.000 EACH | 7912. 50000 23737. 50| 8645. 00000 25935. 00| 8000. 00000 24000. 00
I
I



ENG NEER S ESTI MATE: $ 1, 839, 025. 36

CALL ORDER : 260
LETTI NG DATE : 01/19/05 10:00 AM
SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -27686-A
SEYMOUR DI STRI CT

OCOUNTI ES :

RQUTE : 311

CLARK

DATE :
PACE :

FLOYD

02/ 07/ 05
260 -6

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

0090 805-78205

AMBER, GREEN
0091 805-78230

| (

1 ) 35-2040801

| GOHVANN ASPHALT & CONSTR.,

20.000 EACH
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED |

I
4.000 EACH |

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED
AMBER, GREEN, AVBER ARROW GREEN ARRON |

0092 805-78415

10. 000

SPAN, CATENARY, AND TETHER

0093 805-78420

12. 000

DI SCONNECT HANGER

0094 805-78445

3. 000

SI GNAL SERVI CE

0095 805-78467

S| GNAL CABLE,

0096 805-78470

SI GNAL CABLE

0097 805-78485

S| GNAL CABLE,

0098 805-78490

S| GNAL CABLE,

0099 805-78510

S| GNAL CABLE,

0100 805-78785

55. 000
3C 8GA
2570. 000

EACH
EACH

ROADVWAY LOCP, 1C 14GA.

102. 000

5C 14GA
772.000

7C 14GA
2221. 000
2C 16GA., SHI ELDED
13. 000

S| GNAL DETECTOR HOUSI NG

0101 805-78795

861. 000

m

EACH

m

SAW CUT FOR ROADWAY LOOP AND SEALER

0102 805-78925

3. 000

CONTRCLLER CABI NET FOUNDATI ON, P1

0103 805-81032

8. 000

SI GNAL STRAIN PCLE, STEEL, 9.2m

0104 805-81060

1. 000

SI GNAL STRAIN POLE, STEEL, 11.0 m

0105 805-90015

6. 000

POLE BANDS, STEEL

0106 805-92504

13. 000

EACH

EACH

EACH

EACH

EACH

LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNE |

0107 808-06703

2606. 000

m

LINE, THERMOPLASTIC, SQLID, WH TE, 100m |

0112 808-75245

2829. 000

LI NE, THERMOPLASTIC, SOLID, YELLOW

100mm

m

| (

I
AMOUNT|

2 ) 35-1357381
I | O MARA, DAVE CONTRACTOR

| (

3 ) 35-1618530

| AMERI CAN CONTRACTI NG & SERVI C

I
AMOUNT]

UNIT PRI CE UNT PRI CE

oo oo oo e +
594. 13000 11882. 60| 650. 00000 13000. 00
I I
946. 87000 3787.48I 1030. 00000 4120. 00
I I
CH | 1032. 98000 10329.80I 1125. 00000 11250. 00
I 169. 50000 2034.00I 185. 00000 2220. 00
I 475. 82000 1427.46I 520. 00000 1560. 00
I 3. 96000 217.80I 4. 00000 220. 00
I 1. 37000 3520.90I 1. 50000 3855.0&
I 2. 86000 291.72I 3. 00000 306.0&
I 3. 03000 2339.16I 3. 25000 2509. 00
I 2. 31000 5130.51I 2. 50000 5552. 50
I 724. 48000 9418.24I 790. 00000 10270. 00
I 18. 24000 15704.64I 20. 00000 17220. 00
I 856. 48000 2569.44I 935. 00000 2805. 00
I 2902. 98000 23223.84I 3150. 00000 25200.00I
I 3617. 98000 3617.98I 3900. 00000 3900.00I
I 114. 22000 685.32I 120. 00000 720. 00
I 189. 66000 2465.58I 205. 00000 2665. 00
| 0. 82000 2136.92I 0. 85000 2215. 10
| 0. 82000 2319.78I 0. 85000 2404. 65
| |

UNIT PRI CE

950.

1050
170
500.

4.

750

18

875

3000

3700.

120

190

00000

00000

00000
00000
00000

00000

. 40000

. 00000

. 10000

. 35000

00000

50000

00000

00000

00000

00000

00000

. 85000

. 85000

600

12000

3800

10500

2040.

1500

220

3598

306

2393

5219

9750

15928

2625

24000

3700.

720

2470

2215

2404.

00

00

00

00

00

00

00

00

20

35

00

50

00

00

00

00

00

10

65



ENG NEER' S ESTI MATE: $ 1, 839, 025. 36
CALL CRDER : 260
LETTI NG DATE : 01/19/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -27686-A

SEYMOUR DI STRI CT

OCOUNTI ES :

RQUTE : 311

CLARK

DATE
PACE

FLOYD

: 02/ 07/ 05
1 260 -7

| (

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY |

1 ) 35-2040801
| GOHVANN ASPHALT & CONSTR

2

| ) 35-1357381
| | O MARA, DAVE CONTRACTCR

| (

UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ RS
0113 808- 75297 71.000 m | 9. 84000 698. 64| 11. 00000 781. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0114 808- 75320 32.000 EACH | 50. 00000 1600. 00| 53. 00000 1696. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0115 808- 75325 24.000 EACH | 72. 00000 1728. 00| 78. 00000 1872. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | [ |
0116 808-75998 216.000 EACH | 25. 00000 5400. 00| 27. 00000 5832. 00
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | [ |
0117 808-92027 43.000 m | 3. 28000 141. 04| 4.00000 172. 00
LINE, THERVOPLASTIC, SOLID, YELLOW | | [
200mm | | |
0118 808-99176 440.000 m | 9. 84000 4329. 60| 10. 75000 4730. 00
LINE, THERVOPLASTIC, SOLID, YELLOW 600 | | |
mm I I I
0119 808-03631 419.000 m | 5. 10000 2136. 90| 5. 50000 2304. 50
LINE, EPOXY, SOLID, WH TE, 100 mm | |
0120 808- 74805 15.000 m | 28. 00000 420. 00| 30. 00000 450. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
600 nm | | |
0121 808-74808 5.000 EACH | 160. 00000 800. 00| 172. 00000 860. 00
PAVEMENT NMESSAGE MARKI NGS, EPOXY, WORD | |
(O\LY) I I I
0122 808- 74807 5.000 EACH | 230. 00000 1150. 00| 250. 00000 1250. 00
PAVEMENT NMESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS | |
0123 805-01893 LUWP | 3036. 56000 3036. 56| 550. 00000 550. 00
MAI NTAI NI NG TRAFFI C SI GNAL | |
0124 610-07487 470.000 My | 54. 00000 25380. 00| 77. 00000 36190. 00
HVA FOR APPROACHES, TYPE B | | |
0125 402-07441 668.000 My | 33. 00000 22044. 00| 40. 00000 26720. 00
HVA BASE, TYPE B | | |
0126 202-51330 LUWP | 2500. 00000 2500. 00| 1535. 00000 1535. 00
PRESENT STRUCTURE, REMOVE , STR 16 [ | |
0127 105- 06657 34.000 MBS | 100. 00000 3400. 00| 55. 00000 1870. 00
PHONE, CELLULAR (2) | | |
SECTI ON TOTALS | $ 1, 635, 000. 00| $ 1,932, 188. 66
__________________________________________ Y
CONTRACT TOTALS | $ 1, 635, 000. 00| $ 1,932, 188. 66

3 ) 35-1618530
| AVERI CAN CONTRACTI NG & SERVI C

UNIT PRI CE
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